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New Jersey Department of Transportation 
1035 Parkway Avenue, PO Box 600, Trenton, New Jersey 08625-0600 

  

Baseline Document Change Announcement 
 

 

ANNOUNCEMENT: BDC13S-01 

 

DATE: March 01, 2013 

 

SUBJECT: Copier Hard Drive 

- Revision to Subparts 155.03.01 and 156.03.01 of the 2007 Standard 

Specifications for Road and Bridge Construction.  

 

 

Subparts 155.03.01 and 156.03.01 of the 2007 Standard Specifications have been revised to require 

the Contractor to erase the copier hard drive before removing it from the field office. 

 

The following revisions have been incorporated into the Standard Input SI2007 as of March 

01, 2013. 

 

155.03.01  Field Office 

6. Office Equipment.  Provide the following: 

PART (1) IS CHANGED TO: 

1. A copier with automatic document feed, 15 pages per minute copy speed, variable reduce/enlarge 

capability, and letter, legal, and ledger size capabilities.  Erase the copier hard drive before 

removing the copier from the field office and provide the RE with a certification stating that the 

copier hard drive has been erased. 

156.03.01  Materials Field Laboratory 

6. Office Equipment.  Provide the following: 

PART (1) IS CHANGED TO: 

1. A copier with automatic document feed, 15 pages per minute copy speed, variable reduce/enlarge 

capability, and letter, legal, and ledger size capabilities.  Erase the copier hard drive before 

removing the copier from the field office and provide the RE with a certification stating that the 

copier hard drive has been erased. 
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Implementation Code   R  (ROUTINE) 
 

Changes must be implemented in all applicable Department projects scheduled for Final Design Submission 

at least one month after the date of the BDC announcement. This will allow designers to make necessary plan, 

specifications, and estimate/proposal changes without requiring the need for an addenda or postponement of 

advertisement or receipt of bids. 
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ORIGINAL SIGNED 

 

Richard Jaffe 

Acting Director, 

Capital Program Support 

 Richard T. Hammer 

Assistant Commissioner, 

Capital Program Management 
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